सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	**IN-KA27030774482815P**
Certificate Issued Date	:	03-May-2017 12:15 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ T. DASARAHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08026690502464 71P
Purchased by	:	R SHIVARAM
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION B B M P
Second Party	:	R SHIVARAM
Stamp Duty Paid By	:	R SHIVARAM
Stamp Duty Amount(Rs.)	:	400 (Four Hundred only)

ಹೊಯ್ಸಳ ಕ್ರೆಡಿಟ್ ಕೋ-ಆಪರೇಟಿವ್ ಸೊಸೈಟಿ ನಿ ಪರವಾಗಿ

ಮ್ಯಾನೇಜಿಂಗ್ ಕಾರ್ಯನಿರ್ವಹಣಾಧಿಕಾರಿ

Please write or type below this line

Agreement No/EE/DD/AGR/ 64 /2017-18

This agreement, made the 04 day of May 2017 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore – 560 073. (hereinafter called "the Employer) of the one part Sri.R.Shivaram, No.4/13, Avalamma Choultry Layout, Magadi road, Bangalore-560 023. (hereinafter called the contractor) of the Other part.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike,
Dasarahalli Division, Bangalore-57

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Construction of RCC drain at Halumuniyappa Layout in ward no. 12, Shettyhalli sub division

Est Cost: 40.00 Lakhs Item No.03

Job Code: 012-17-000016 PCode-1771

Administrative Approval: JC/DZ /AS/74/16-17, Dt: 13.01.2017.

Technical Sanction: CE/DD/TS/106/16-17, Dt: 27.01.2017.

Tender Notification No& Date: BBMP/EE/DD/Ten/08/2016-17, Date:03.02.2017

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of 3639114.49 Rupees (Thirty Six Lakh Thirty Nine Thousand One Hundred Fourteen and Forty Nine Paise Only) (Which is 9.00% Below/Above SR of 2016-17) mentioned in the Schedule B. and complete the work within 90 days.

EMD & FSD Difference Amount Details

Details	Amount	Number	Name Of Bank & Branch
EMD	80000.00	Through e-procurement Portal	
Difference amount	360000.00	370603	Syndicate Bank Dt: 03.05.2017
FSD/BG	182000.00	370602	Syndicate Bank Dt: 03.05.2017

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1. S.Ramesh

2. Srinivasa B.S

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,